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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN
COUNTY NEAR STOCKTON AT SAN JOAQUIN RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, April 10, 2012.
This addendum is being issued to revise the Notice to Bidders and Special Provisions, and the Bid book.
In the Notice to Bidders, the tenth paragraph is revised as follows:

"Complete the work within 100 working days."

In the Special PROVISIONS, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED
DAMAGES," the first paragraph is revised as follows:

"Complete the work within 100 working days starting on the 15th day after contract approval or on the day you
start work at the job site, whichever occurs first."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," is revised as attached.
In the Bid book, in the "Bid Item List," Item 12 is deleted as attached.
To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised
Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads addenda/10/10-0V5904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

q(‘l’,(/u, I@'t diﬂ/t 7 ’f
EBECCA D. HARNAGEL :

Chief, Office of Plans, Specifications & Estimates

Office Engineer

Division of Engineering Services

Attachments



10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and
these special provisions.

Construction work shall not commence until the Department has obtained written authorization, at least 30 days prior to
the start of the project, from the US Coast Guard. It is the responsibility of the Contractor to submit a written proposal for
construction and staging to the Department in order to obtain the authorization from the US Coast Guard.

As first order of work, attention is directed to "Bird Protection" of these special provisions.

The terrain, rock slope protection (RSP), and vegetation, within the limits of the bridge, are not to be disturbed in any

way by vehicles or equipment.

CONTRACT NO. 10-0V5904
REVISED PER ADDENDUM NO. 2 DATED APRIL 4, 2012



BID ITEM LIST

10-0V5904
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. |[Code Measure Quantity
1 074016 | CONSTRUCTION SITE LS
MANAGEMENT LUMP SUM | LUMP SUM
2 074017 | PREPARE WATER POLLUTION LS
CONTROL PROGRAM LUMP SUM | LUMP SUM
3 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
4 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
5 120151 TEMPORARY TRAFFIC STRIPE LF 1,800
(TAPE)
6 120152 | TEMPORARY PAVEMENT MARKING | SQFT 217
(TAPE)
7 120165 | CHANNELIZER (SURFACE EA 74
MOUNTED)
8 128601 | TEMPORARY SIGNAL SYSTEM LS
LUMP SUM | LUMP SUM
9 128650 | PORTABLE CHANGEABLE MESSAGE | LS
SIGN LUMP SUM | LUMP SUM
10 129000 | TEMPORARY RAILING (TYPE K) LF 1,000
11 129100 | TEMPORARY CRASH CUSHION EA 55
MODULE
12 BLANK
13 141103 | REMOVE YELLOW LF 2,200
THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE)
14 150722 | REMOVE PAVEMENT MARKER EA 94
15 190110 | LEAD COMPLIANCE PLAN LS
LUMP SUM | LUMP SUM
16 590116 | CLEAN AND PAINT STRUCTURAL LS
STEEL (EXISTING BRIDGE) LUMP SUM | LUMP SUM
17 590301 | WORK AREA MONITORING LS
LUMP SUM | LUMP SUM
18 840560 | THERMOPLASTIC TRAFFIC STRIPE | LF 1,100
(SPRAYABLE)
19 850111 | PAVEMENT MARKER EA 94
(RETROREFLECTIVE)
20 860090 | MAINTAINING EXISTING TRAFFIC LS
MANAGEMENT SYSTEM ELEMENTS LUMP SUM LUMP SUM
DURING CONSTRUCTION
3
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